



**HOMER CENTRAL SCHOOL DISTRICT
 APPARENT LOW BIDDERS (Base Bid)
 April 17, 2015**

- The Homer Central School District Capital Improvements Project was bid on April 17, 2015. Contracts included General Construction, HVAC, Plumbing, Electrical, and Theatrical.

General Construction Contract – Apparent Low Bids (Base Bid):

Streeter Associates, Inc.	\$11,795,000
Welliver McGuire, Inc.	\$11,897,000
F.E. Jones Construction, Inc.	\$12,448,000

HVAC Contract – Apparent Low Bids (Base Bid):

Siracusa Mechanical Inc.	\$2,551,250
King & King Mechanical Inc.	\$2,587,267
J&K Plumbing and Heating Co., Inc.	\$2,725,000

Plumbing Contract – Apparent Low Bids (Base Bid):

Siracusa Mechanical Inc.	\$669,690
Brosh Mechanical, Inc.	\$676,000
Bellucci Enterprises, Inc.	\$688,500

Electrical Contract – Apparent Low Bids (Base Bid):

Myriad Construction Inc.	\$1,119,000 Request to withdraw
Billitier Electric Inc.	\$1,409,000
Blanding Electric Inc.	\$1,420,000
NELCORP Electrical Contracting Corporation	\$1,450,000

Theatrical Contract – Apparent Low Bids (Base Bid):

Toshiba America Business Solutions, Inc. /AV Solutions	\$708,465
Barber Marketing Inc. /d/b/a BMI Supply	\$763,500
Jansen Industries	\$849,000

- Myriad Construction Inc. has requested to withdraw their bid due to a discrepancy within the bid.



Recommendations of Award for consideration by Homer CSD Board of Education.

Homer Central School District - Capital Improvements Project
 Lend Lease Project Number: 42749000

5/19/2015

Award of Base Bid to Apparent Low Bidders Only - No Alternates

<u>Apparent Low Bidder</u>	<u>Contract</u>	
Streeter Associates, Inc.	General Construction	\$11,795,000.00
Siracusa Mechanical, Inc.	HVAC	\$2,551,250.00
Siracusa Mechanical, Inc.	Plumbing	\$669,690.00
Billitier Electric, Inc.	Electrical	\$1,409,000.00
Toshiba America Business Solutions, Inc. d/b/a AV Solutions	Theatrical	\$708,465.00
Prime Contract Sub-Totals		\$17,133,405.00

<u>State Contracts</u>	<u>Contract</u>	
Meridian	VOIP Phone System	\$212,500.00
Siemens	Temperature Controls	\$370,103.00
Construction Contingency		\$550,000.00
Construction Cost Totals		\$18,266,008.00

Incidental Costs Totals (Architect, Construction Manager, Testing, Printing, Legal Fees, Bond Counsel, Owner Moves & Storage, Furniture & Fixed Equipment, Owner Contingency) \$2,711,000.00

Total Project Cost **\$20,977,008.00**

Voter Approved Ref. \$20,986,126.00

Total Project Cost **\$20,977,008.00**

Under / (Over) Budget: *\$9,118.00*